

1
2 **BILL NO. S-96-05-15**

3
4
5
6 **SPECIAL ORDINANCE NO. S-38-96**

7 **AN ORDINANCE** approving Contract #6423-96
8 between Brooks Construction Co., Inc. and the
9 City of Fort Wayne, Indiana, in connection with
10 the Board of Public Works.

11 **NOW, THEREFORE, BE IT ORDAINED BY THE COMMON**
12 **COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:**

13 **SECTION 1.** That the Contract **#6423-96** by and between
14 Brooks Construction Co., Inc. and the City of Fort Wayne, Indiana, in
15 connection with the Board of Public Works, is hereby ratified, and affirmed
16 and approved in all respects, respectfully for:


17 **Brooks Construction Co., Inc.;**
18
19 involving a total cost of Eight Hundred Sixty-six Thousand Five Hundred
20 Sixty-one And 17/100 Dollars (\$866,561.17).

21 **SECTION 2.** Prior Approval has been requested from
22 Common Council on May 14, 1996. Two copies of said Contract are on file
23 with the Office of the City Clerk and made available for public inspection,
24 according to law.
25
26
27
28
29

1 SECTION 3. That this Ordinance shall be in full force and
2 effect from and after its passage and any and all necessary approval by the
3 Mayor.

4
5
6 
7 Council Member

8
9 APPROVED AS TO FORM
10 AND LEGALITY

11 
12 J. Timothy McCaulay, City Attorney

DIGEST STREET

TITLE OF ORDINANCE: Contract 6423-96, Jefferson Blvd.: Phase I & II Randall Road to Ardmore Avenue.

DEPARTMENT REQUESTING ORDINANCE: Board of Public Works

SYNOPSIS OF ORDINANCE: The scope of work for Contract 6423-96, Jefferson Blvd.: Phase I & II Randall Road to Ardmore Avenue is for signal system upgrading, street lighting, pavement widening for turn lanes, pavement resurfacing, curbs along a section of roadway in front of business, shoulder grading, storm sewers and restoration. Brooks Construction Co., Inc. is the contractor. **PRIOR APPROVAL WAS RECEIVED ON MAY 14, 1996.**

EFFECT OF PASSAGE: The above-mentioned scope of work will be completed.

EFFECT OF NON-PASSAGE: Work will not be completed.

MONEY INVOLVED (DIRECT COSTS, EXPENDITURE, SAVINGS) \$866,561.17 (CREDIT BOND)

ASSIGNED TO COMMITTEE (PRESIDENT): _____

TO: CITY ATTORNEY

FROM: BOARD OF PUBLIC WORKS

APPROVED BY: Linda Buskirk

DATE: May 17, 1996

SUBJECT: FILE # ASSIGNED BY RECORD LIBRARIAN

ACTION REQUEST: Please prepare ordinance to be introduced on May 28, 1996 introducing Contract 6423-96, Jefferson Blvd.: Phase I & II Randall Road to Ardmore Avenue. Brooks Construction Co., Inc., is the contractor.



The City of Fort Wayne

Paul Helmke, Mayor

May 14, 1996

The Common Council
Fort Wayne, Indiana

Re: Resolution 6423-96, Jefferson Boulevard, Phase I & II, Randall Road to
Ardmore Avenue (CEDIT BOND)

Dear Members of Council:

The subject contract was awarded to Brooks Construction Company, Inc., in the
amount of \$866,561.17.

Please see the attached bid tabulation.

The Board of Public Works respectfully requests your approval of this project
to take advantage of the construction season.

BOARD OF PUBLIC WORKS

CITY OF FORT WAYNE

Linda Buskirk
Linda Buskirk, Chairman

Paul Helmke
Paul Helmke, Mayor

Marion A. Bender

John H. Crawford

Clatus R. Edmon

Lebeccah Laessle
Robert L. Hill
BSchmied

Thomas E. Hyatt

ATTEST: Sandra E. Kennedy
Sandra E. Kennedy, Clerk

Date approved 5-14-96

cn

BID TABULATION

PROJECT: West Jefferson Blvd.
Phase I & II
DATE: May 1, 1996

RES. NO.: 6423-96
B.O. NO.:

ENGINEER'S ESTIMATE

BIDDER:

BROOKS CONSTRUCTION

BIDDER:

WAYNE ASPHALT

| ITEM NO. | ITEM | PLAN QUANTITY | UNIT | UNIT COST (\$) | AMOUNT (\$) | UNIT COST (\$) | AMOUNT (\$) | UNIT COST (\$) | AMOUNT (\$) |
|----------|---|---------------|------|----------------|---------------|----------------|--------------|----------------|--------------|
| 1. | MOBILIZATION AND DEMOBILIZATION | 1.00 | LS | \$ 42,163.70 | \$ 42,163.70 | \$ 42,750.00 | \$ 42,750.00 | \$ 45,900.00 | \$ 45,900.00 |
| 2. | CLEARING RIGHT OF WAY | 1.00 | LS | \$ 13,000.00 | \$ 13,000.00 | \$ 25,650.00 | \$ 25,650.00 | \$ 40,877.00 | \$ 40,877.00 |
| 3. | SURFACE MILLING, BITUMINOUS | 2205.00 | SYS | \$ 5.00 | \$ 11,025.00 | \$ 4.00 | \$ 8,820.00 | \$ 4.00 | \$ 8,820.00 |
| 4. | SURFACE MILLING, PORTLAND CEMENT CONCRETE | 416.00 | SYS | \$ 7.00 | \$ 2,912.00 | \$ 3.50 | \$ 1,456.00 | \$ 5.25 | \$ 2,184.00 |
| 5. | TREE REMOVE 6" | 3.00 | EA | \$ 61.67 | \$ 185.01 | \$ 90.00 | \$ 270.00 | \$ 90.00 | \$ 270.00 |
| 6. | TREE REMOVE 10" | 4.00 | EA | \$ 110.22 | \$ 440.88 | \$ 150.00 | \$ 600.00 | \$ 150.00 | \$ 600.00 |
| 7. | TREE REMOVE 18" | 4.00 | EA | \$ 307.68 | \$ 1,230.72 | \$ 240.00 | \$ 960.00 | \$ 240.00 | \$ 960.00 |
| 8. | TEMPORARY EROSION & SEDIMENT CONTROL, PERIMETER PROTECTION, #1 | 3300.00 | LFT | \$ 3.00 | \$ 9,900.00 | \$ 1.90 | \$ 6,270.00 | \$ 1.90 | \$ 6,270.00 |
| 9. | TEMPORARY EROSION & SEDIMENT CONTROL, RIPRAP DITCH CHECK, #8 | 156.00 | LFT | \$ 10.00 | \$ 1,560.00 | \$ 8.00 | \$ 1,248.00 | \$ 10.00 | \$ 1,560.00 |
| 10. | TEMPORARY EROSION & SEDIMENT CONTROL, INLET PROTECTION #13 | 5.00 | EA | \$ 70.00 | \$ 350.00 | \$ 45.00 | \$ 225.00 | \$ 45.00 | \$ 225.00 |
| 11. | SPECIAL BACKFILL #73 OR #53 | 1653.00 | CYS | \$ 12.70 | \$ 20,993.10 | \$ 15.00 | \$ 24,795.00 | \$ 12.65 | \$ 20,910.45 |
| 12. | COMPACTED AGGREGATE FOR BASE, O, SIZE NO. 53 (DRIVEWAY & ROADWAY) | 706.00 | TON | \$ 12.81 | \$ 9,043.86 | \$ 12.00 | \$ 8,472.00 | \$ 8.50 | \$ 6,001.00 |
| 13. | COMPACTED AGGREGATE FOR SHOULDERS, TYPE 'O', #53 | 2125.00 | TON | \$ 12.81 | \$ 27,221.25 | \$ 6.00 | \$ 12,750.00 | \$ 8.80 | \$ 18,700.00 |
| 14. | COMPACTED AGGREGATE FOR BASE, O, #2 STONE | 828.00 | TON | \$ 10.50 | \$ 8,694.00 | \$ 12.00 | \$ 9,936.00 | \$ 8.50 | \$ 7,038.00 |
| 15. | BITUMINOUS BASE 5, MV | 828.00 | TON | \$ 23.55 | \$ 19,499.40 | \$ 25.00 | \$ 20,700.00 | \$ 28.00 | \$ 23,184.00 |
| 16. | BITUMINOUS MIXTURE FOR WEDGE AND LEVEL MV | 3717.00 | TON | \$ 32.07 | \$ 119,204.19 | \$ 21.50 | \$ 79,915.50 | \$ 26.00 | \$ 96,642.00 |
| 17. | BITUMINOUS BASE 5C, MV | 1159.00 | TON | \$ 22.94 | \$ 26,587.46 | \$ 25.00 | \$ 28,975.00 | \$ 28.00 | \$ 32,452.00 |
| 18. | BITUMINOUS SURFACE 11, MV | 1380.00 | TON | \$ 48.53 | \$ 66,971.40 | \$ 28.00 | \$ 38,640.00 | \$ 29.50 | \$ 40,710.00 |
| 19. | BITUMINOUS BASE, 5D, MV | 495.00 | TON | \$ 23.95 | \$ 11,855.25 | \$ 20.00 | \$ 9,900.00 | \$ 27.50 | \$ 13,612.50 |
| 20. | BITUMINOUS MIXTURE FOR PATCHING (UNDISTRIBUTED) | 73.00 | TON | \$ 36.80 | \$ 2,686.40 | \$ 40.00 | \$ 2,920.00 | \$ 90.00 | \$ 6,570.00 |
| 21. | BITUMINOUS MIXTURE FOR APPR MV | 271.00 | TON | \$ 34.70 | \$ 9,403.70 | \$ 50.00 | \$ 13,550.00 | \$ 45.00 | \$ 12,195.00 |
| 22. | BITUMINOUS BINDER #8 OR #9 | 386.00 | TON | \$ 27.54 | \$ 10,630.44 | \$ 21.50 | \$ 8,299.00 | \$ 34.00 | \$ 13,124.00 |
| 23. | BITUMINOUS MATERIAL FOR PRIME COAT | 4229.00 | SYS | \$ 0.83 | \$ 3,510.07 | \$ 0.30 | \$ 1,268.70 | \$ 0.30 | \$ 1,268.70 |
| 24. | BITUMINOUS MATERIAL FOR TACK COAT | 24768.00 | SYS | \$ 0.44 | \$ 10,897.92 | \$ 0.10 | \$ 2,476.80 | \$ 0.15 | \$ 3,715.20 |
| 25. | CONCRETE PAVEMENT REMOVAL (UNDISTRIBUTED) | 100.00 | SYS | \$ 3.81 | \$ 381.00 | \$ 3.00 | \$ 300.00 | \$ 7.50 | \$ 750.00 |
| 26. | CURB CONCRETE REMOVAL | 357.00 | LFT | \$ 1.41 | \$ 503.37 | \$ 3.00 | \$ 1,071.00 | \$ 2.50 | \$ 892.50 |
| 27. | CENTER CURB REMOVAL | 823.00 | SYS | \$ 7.33 | \$ 6,032.59 | \$ 6.00 | \$ 4,938.00 | \$ 3.50 | \$ 2,880.50 |
| 28. | CURB AND GUTTER REMOVAL | 112.00 | LFT | \$ 2.75 | \$ 308.00 | \$ 3.00 | \$ 336.00 | \$ 3.00 | \$ 336.00 |
| 29. | CONCRETE CENTER CURB, "D" | 766.00 | SYS | \$ 50.42 | \$ 38,621.72 | \$ 45.00 | \$ 34,470.00 | \$ 32.00 | \$ 24,512.00 |
| 30. | CONCRETE CURB AND GUTTER "II-B" | 2479.00 | LFT | \$ 11.73 | \$ 29,078.67 | \$ 6.50 | \$ 16,113.50 | \$ 9.90 | \$ 24,542.10 |
| 31. | CONCRETE CURB | 150.00 | LFT | \$ 10.96 | \$ 1,644.00 | \$ 20.00 | \$ 3,000.00 | \$ 12.00 | \$ 1,800.00 |
| 32. | CEMENT CONCRETE PAVEMENT FOR DRIVES 6" | 99.00 | SYS | \$ 22.86 | \$ 2,263.14 | \$ 45.00 | \$ 4,455.00 | \$ 28.00 | \$ 2,772.00 |

PROJECT: West Jefferson Blvd.
Phase I & II
DATE: May 1, 1996

RES. NO.: 6423-96
B.O. NO.:

ENGINEER'S ESTIMATE

BIDDER:

BROOKS CONSTRUCTION

BIDDER:

WAYNE ASPHALT

| ITEM NO. | ITEM | PLAN QUANTITY | UNIT | UNIT COST (\$) | AMOUNT (\$) | UNIT COST (\$) | AMOUNT (\$) | UNIT COST (\$) | AMOUNT (\$) |
|----------|---|---------------|------|----------------|--------------|----------------|--------------|----------------|--------------|
| 33. | COMMON EXCAVATION | 1076.00 | CYS | \$ 8.25 | \$ 8,877.00 | \$ 15.00 | \$ 16,140.00 | \$ 10.30 | \$ 11,082.80 |
| 34. | GROUP K PIPE FOR UNDERDRAINS | 5625.00 | LFT | \$ 4.50 | \$ 25,312.50 | \$ 5.00 | \$ 28,125.00 | \$ 4.25 | \$ 23,906.25 |
| 35. | AGGREGATE FOR UNDERDRAIN | 675.00 | CYS | \$ 18.00 | \$ 12,150.00 | \$ 20.00 | \$ 13,500.00 | \$ 10.00 | \$ 6,750.00 |
| 36. | TYPE 'D-2 DELINEATORS W/POST | 5.00 | EA | \$ 12.57 | \$ 62.85 | \$ 16.34 | \$ 81.70 | \$ 16.35 | \$ 81.75 |
| 37. | SHEET SIGNS, ENCLOSED LENS WITH LEGEND, 0.080 IN THICKNESS | 64.15 | SFT | \$ 10.28 | \$ 659.46 | \$ 6.60 | \$ 423.39 | \$ 6.60 | \$ 423.39 |
| 38. | SHEET SIGNS, ENCAPSULATED WITH LEGEND, 0.080 IN THICKNESS | 12.50 | SFT | \$ 13.36 | \$ 167.00 | \$ 6.95 | \$ 86.88 | \$ 6.95 | \$ 86.88 |
| 39. | SOCKET SYSTEM (V-LOC OR EQUAL) | 13.00 | EA | \$ 4.00 | \$ 52.00 | \$ 41.90 | \$ 544.70 | \$ 41.90 | \$ 544.70 |
| 40. | SIGN POST, A | 182.00 | LFT | \$ 2.25 | \$ 409.50 | \$ 1.26 | \$ 229.32 | \$ 1.26 | \$ 229.32 |
| 41. | TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET PROTECTION #16 | 15.00 | EA | \$ 50.00 | \$ 750.00 | \$ 50.00 | \$ 750.00 | \$ 45.00 | \$ 675.00 |
| 42. | GUARDRAIL END TREATMENT, 1 | 1.00 | EA | \$ 500.00 | \$ 500.00 | \$ 500.00 | \$ 500.00 | \$ 500.00 | \$ 500.00 |
| 43. | GUARDRAIL, W-BEAM, 6 FT.-3 IN. SPACING | 418.75 | LFT | \$ 8.50 | \$ 3,559.38 | \$ 12.00 | \$ 5,025.00 | \$ 12.00 | \$ 5,025.00 |
| 44. | GUARDRAIL, W-BEAM CURVED, 40' RADIUS | 1.00 | EA | \$ 2,521.80 | \$ 2,521.80 | \$ 1,300.00 | \$ 1,300.00 | \$ 1,300.00 | \$ 1,300.00 |
| 45. | GEOTEXTILES | 383.00 | SYS | \$ 1.55 | \$ 593.65 | \$ 3.00 | \$ 1,149.00 | \$ 3.50 | \$ 1,340.50 |
| 46. | RIPRAP, REVETMENT | 287.00 | TON | \$ 14.55 | \$ 4,175.85 | \$ 18.00 | \$ 5,166.00 | \$ 13.00 | \$ 3,731.00 |
| 47. | MOBILIZATION & DEMOBILIZATION FOR SEEDING | 2.00 | EA | \$ 656.36 | \$ 1,312.72 | \$ 300.00 | \$ 600.00 | \$ 300.00 | \$ 600.00 |
| 48. | SEED MIXTURE, CV | 10.10 | LBS | \$ 18.75 | \$ 189.38 | \$ 27.00 | \$ 272.70 | \$ 27.00 | \$ 272.70 |
| 49. | SEED MIXTURE "U" | 170.00 | LBS | \$ 4.15 | \$ 705.50 | \$ 4.90 | \$ 833.00 | \$ 4.90 | \$ 833.00 |
| 50. | MULCHING MATERIAL | 2.29 | TON | \$ 309.25 | \$ 708.18 | \$ 485.00 | \$ 1,110.65 | \$ 485.00 | \$ 1,110.65 |
| 51. | FERTILIZER | 0.46 | TON | \$ 380.99 | \$ 175.26 | \$ 600.00 | \$ 276.00 | \$ 600.00 | \$ 276.00 |
| 52. | WATER | 17.00 | MG | \$ 7.54 | \$ 128.18 | \$ 20.00 | \$ 340.00 | \$ 20.00 | \$ 340.00 |
| 53. | SODDING, NURSERY | 4327.00 | SYS | \$ 2.43 | \$ 10,514.61 | \$ 2.50 | \$ 10,817.50 | \$ 2.50 | \$ 10,817.50 |
| 54. | MAINTAINING TRAFFIC | 1.00 | LS | \$ 20,800.00 | \$ 20,800.00 | \$ 37,500.00 | \$ 37,500.00 | \$ 24,600.00 | \$ 24,600.00 |
| 55. | CONSTRUCTION SIGN, A | 21.00 | EA | \$ 135.50 | \$ 2,845.50 | \$ 74.50 | \$ 1,564.50 | \$ 74.50 | \$ 1,564.50 |
| 56. | CONSTRUCTION SIGN, B | 4.00 | EA | \$ 43.50 | \$ 174.00 | \$ 15.00 | \$ 60.00 | \$ 15.00 | \$ 60.00 |
| 57. | FLASHING ARROW, SIGN | 180.00 | DAYS | \$ 24.25 | \$ 4,365.00 | \$ 20.00 | \$ 3,600.00 | \$ 15.00 | \$ 2,700.00 |
| 58. | TYPE II BARRICADES | 140.00 | EA | \$ 85.70 | \$ 11,998.00 | \$ 40.00 | \$ 5,600.00 | \$ 15.00 | \$ 2,100.00 |
| 59. | LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. | 6560.00 | LFT | \$ 0.45 | \$ 2,952.00 | \$ 0.37 | \$ 2,427.20 | \$ 0.37 | \$ 2,427.20 |
| 60. | LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN. | 2000.00 | LFT | \$ 0.43 | \$ 860.00 | \$ 0.37 | \$ 740.00 | \$ 0.37 | \$ 740.00 |
| 61. | LINE, THERMOPLASTIC, SOLID, YELLOW, 6 IN. | 8267.00 | LFT | \$.042 | \$ 3,472.14 | \$ 0.37 | \$ 3,058.79 | \$ 0.37 | \$ 3,058.79 |
| 62. | TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. | 310.00 | LFT | \$ 2.25 | \$ 697.50 | \$ 3.55 | \$ 1,100.50 | \$ 3.55 | \$ 1,100.50 |
| 63. | TRANSVERSE MARKINGS, THERMOPLASTIC, WORD ONLY | 26.00 | EA | \$ 44.32 | \$ 1,152.32 | \$ 59.50 | \$ 1,547.00 | \$ 59.50 | \$ 1,547.00 |
| 64. | TRANSVERSE MARKINGS, THERMOPLASTIC, LANE INDICATION ARROW | 28.00 | EA | \$ 33.00 | \$ 924.00 | \$ 41.88 | \$ 1,172.64 | \$ 41.00 | \$ 1,148.00 |
| 65. | LINE, THERMOPLASTIC, YELLOW, SOLID CROSSHATCH 12" | 750.00 | LFT | \$ 1.25 | \$ 937.50 | \$ 0.27 | \$ 202.50 | \$ 0.27 | \$ 202.50 |
| 66. | LINE, THERMOPLASTIC, SOLID YELLOW, 8" | 320.00 | LFT | \$ 0.80 | \$ 256.00 | \$ 0.94 | \$ 300.80 | \$ 0.94 | \$ 300.80 |

PROJECT: West Jefferson Blvd.
Phase I & II
DATE: May 1, 1996

RES. NO.: 6423-96
B.O. NO.:

ENGINEER'S ESTIMATE

BIDDER:

BROOKS CONSTRUCTION

BIDDER:

WAYNE ASPHALT

| ITEM NO. | ITEM | PLAN QUANTITY | UNIT | UNIT COST (\$) | AMOUNT (\$) | UNIT COST (\$) | AMOUNT (\$) | UNIT COST (\$) | AMOUNT (\$) |
|----------|---|---------------|------|----------------|--------------|----------------|--------------|----------------|--------------|
| 67. | TEMPORARY PAVEMENT MARKING, SOLID YELLOW TYPE I, 4" | 1750.00 | LFT | \$ 1.17 | \$ 2,047.50 | \$ 1.00 | \$ 1,750.00 | \$ 0.30 | \$ 525.00 |
| 68. | LIGHT POLE, 40', 12'-0" MAST ARM, ANCHOR BASE | 20.00 | EA | \$ 671.67 | \$ 13,433.40 | \$ 1,975.00 | \$ 39,500.00 | \$ 1,975.00 | \$ 39,500.00 |
| 69. | #12 COPPERWIRE | 3120.00 | LFT | \$ 0.95 | \$ 2,964.00 | \$ 0.14 | \$ 436.80 | \$ 0.14 | \$ 436.80 |
| 70. | LUMINAIRE 400W HPS | 20.00 | EA | \$ 195.05 | \$ 3,901.00 | \$ 260.00 | \$ 5,200.00 | \$ 260.00 | \$ 5,200.00 |
| 71. | 3/C #4 COPPERWIRE | 3005.00 | LFT | \$ 3.25 | \$ 9,766.25 | \$ 1.50 | \$ 4,507.50 | \$ 1.50 | \$ 4,507.50 |
| 72. | 2" DIA. GALVANIZED CONDUIT (LIGHTING) | 2820.00 | LFT | \$ 8.47 | \$ 23,885.40 | \$ 9.00 | \$ 25,380.00 | \$ 9.00 | \$ 25,380.00 |
| 73. | 2" DIA. GALVANIZED CONDUIT (SIGNAL INTERCONNECT) | 975.00 | LFT | \$ 8.47 | \$ 8,258.25 | \$ 9.00 | \$ 8,775.00 | \$ 9.00 | \$ 8,775.00 |
| 74. | HANDHOLES | 4.00 | EA | \$ 522.73 | \$ 2,090.92 | \$ 600.00 | \$ 2,400.00 | \$ 600.00 | \$ 2,400.00 |
| 75. | LIGHT POLE & FOUNDATION - REMOVE | 7.00 | EA | \$ 250.00 | \$ 1,750.00 | \$ 200.00 | \$ 1,400.00 | \$ 200.00 | \$ 1,400.00 |
| 76. | INLET TYPE II-C (FW) | 14.00 | EA | \$ 857.12 | \$ 11,999.68 | \$ 1,200.00 | \$ 16,800.00 | \$ 985.00 | \$ 13,790.00 |
| 77. | INLET TYPE I-G (FW) | 3.00 | EA | \$ 870.00 | \$ 2,610.00 | \$ 1,000.00 | \$ 3,000.00 | \$ 720.00 | \$ 2,160.00 |
| 78. | INLET TYPE II-G (FW) | 1.00 | EA | \$ 890.63 | \$ 890.63 | \$ 1,100.00 | \$ 1,100.00 | \$ 950.00 | \$ 950.00 |
| 79. | M.H. TYPE I-A (FW) | 3.00 | EA | \$ 1,255.54 | \$ 3,766.62 | \$ 2,000.00 | \$ 6,000.00 | \$ 1,108.00 | \$ 3,324.00 |
| 80. | M.H. TYPE II-A (FW) | 2.00 | EA | \$ 855.00 | \$ 1,710.00 | \$ 2,500.00 | \$ 5,000.00 | \$ 1,565.00 | \$ 3,130.00 |
| 81. | M.H. TYPE I-C (FW) | 2.00 | EA | \$ 1,323.43 | \$ 2,646.86 | \$ 2,000.00 | \$ 4,000.00 | \$ 1,178.00 | \$ 2,356.00 |
| 82. | M.H. TYPE I-G (FW) | 1.00 | EA | \$ 1,255.54 | \$ 1,255.54 | \$ 2,000.00 | \$ 2,000.00 | \$ 1,253.00 | \$ 1,253.00 |
| 83. | M.H. TYPE III-A (FW) | 1.00 | EA | \$ 1,316.67 | \$ 1,316.67 | \$ 2,500.00 | \$ 2,500.00 | \$ 1,012.00 | \$ 1,012.00 |
| 84. | 12" DIA. GROUP 'L' PIPE R.C. | 1286.00 | LFT | \$ 18.39 | \$ 23,649.54 | \$ 24.00 | \$ 30,864.00 | \$ 32.33 | \$ 41,576.38 |
| 85. | 15" DIA. GROUP 'L' PIPE R.C. | 1357.00 | LFT | \$ 19.84 | \$ 26,922.88 | \$ 26.00 | \$ 35,282.00 | \$ 37.83 | \$ 51,335.31 |
| 86. | 18" DIA. GROUP 'L' PIPE R.C. | 400.00 | LFT | \$ 24.00 | \$ 9,600.00 | \$ 30.00 | \$ 12,000.00 | \$ 41.16 | \$ 16,464.00 |
| 87. | 24" DIA. GROUP 'L' PIPE R.C. | 24.00 | LFT | \$ 30.62 | \$ 734.88 | \$ 40.00 | \$ 960.00 | \$ 73.33 | \$ 1,759.92 |
| 88. | 12" DIA. UNDISTRIBUTED QUANT., GROUP "L" R.C. | 50.00 | LFT | \$ 18.39 | \$ 919.50 | \$ 24.00 | \$ 1,200.00 | \$ 33.00 | \$ 1,650.00 |
| 89. | 15" DIA. UNDISTRIBUTED QUANT., GROUP "L" R.C. | 50.00 | LFT | \$ 19.84 | \$ 992.00 | \$ 26.00 | \$ 1,300.00 | \$ 38.40 | \$ 1,920.00 |
| 90. | 24" DIA. GROUP 'D' PIPE W/45 DEGREE BEND, C.M.P. | 8.00 | LFT | \$ 30.25 | \$ 242.00 | \$ 200.00 | \$ 1,600.00 | \$ 85.35 | \$ 682.80 |
| 91. | 15" DIA. PIPE END SECTION | 1.00 | EA | \$ 147.00 | \$ 147.00 | \$ 325.00 | \$ 325.00 | \$ 155.00 | \$ 155.00 |
| 92. | 24" DIA. PIPE END SECTION | 2.00 | EA | \$ 326.29 | \$ 652.58 | \$ 375.00 | \$ 750.00 | \$ 268.00 | \$ 536.00 |
| 93. | MAIL BOX ASSEMBLIES, REMOVE & RESET | 14.00 | EA | \$ 115.24 | \$ 1,613.36 | \$ 100.00 | \$ 1,400.00 | \$ 95.00 | \$ 1,330.00 |
| 94. | CASTING FURNISHED & ADJUSTED TO GRADE | 7.00 | EA | \$ 438.00 | \$ 3,066.00 | \$ 250.00 | \$ 1,750.00 | \$ 400.00 | \$ 2,800.00 |
| L1. | 8-PHASE FULLY ACTUATED CONTROLLER & P CABINET | 1.00 | EA | \$ 7,414.76 | \$ 7,414.76 | \$ 8,700.00 | \$ 8,700.00 | \$ 8,700.00 | \$ 8,700.00 |
| L2. | CONTROLLER CABINET P-1 FOUNDATION | 1.00 | EA | \$ 540.00 | \$ 540.00 | \$ 540.00 | \$ 540.00 | \$ 540.00 | \$ 540.00 |
| L3. | 15" X 30' STEEL STRAIN POLE, WITH FOUNDATION, ANCHOR BOLTS | 4.00 | EA | \$ 3,431.11 | \$ 13,724.44 | \$ 3,690.00 | \$ 14,760.00 | \$ 3,690.00 | \$ 14,760.00 |
| L4. | 1-WAY 3 -SECTION (12" Red, 12" Amber, 12" Green) SIGNAL INDICATION | 7.00 | EA | \$ 433.65 | \$ 3,035.55 | \$ 400.00 | \$ 2,800.00 | \$ 400.00 | \$ 2,800.00 |
| L5. | 1-WAY 3 -SECTION (12" Red, 12" Amber Arrow, 12" Green Arrow) SIGNAL INDICATIONS | 1.00 | EA | \$ 455.45 | \$ 455.45 | \$ 430.00 | \$ 430.00 | \$ 430.00 | \$ 430.00 |
| L6. | HANDHOLES | 5.00 | EA | \$ 599.44 | \$ 2,997.20 | \$ 600.00 | \$ 3,000.00 | \$ 600.00 | \$ 3,000.00 |

PROJECT: West Jefferson Blvd.
Phase I & II
DATE: May 1, 1996

RES. NO.: 6423-96
B.O. NO.:

ENGINEER'S ESTIMATE

BIDDER:

BROOKS CONSTRUCTION

BIDDER:

WAYNE ASPHALT

| ITEM NO. | ITEM | PLAN QUANTITY | UNIT | UNIT COST (\$) | AMOUNT (\$) | UNIT COST (\$) | AMOUNT (\$) | UNIT COST (\$) | AMOUNT (\$) |
|----------|---|---------------|------|----------------|-------------|----------------|-------------|----------------|-------------|
| L7. | DETECTOR HOUSING | 4.00 | EA | \$ 361.18 | \$ 1,444.72 | \$ 460.00 | \$ 1,840.00 | \$ 460.00 | \$ 1,840.00 |
| L8. | SPAN, CATENARY AND FITTINGS | 3.00 | EA | \$ 681.93 | \$ 2,045.79 | \$ 700.00 | \$ 2,100.00 | \$ 700.00 | \$ 2,100.00 |
| L9. | DISCONNECT HANGERS | 3.00 | EA | \$ 175.34 | \$ 526.02 | \$ 185.00 | \$ 555.00 | \$ 185.00 | \$ 555.00 |
| L10. | SAW SLOT FOR ROADWAY LOOP & SEALER | 360.00 | LFT | \$ 8.42 | \$ 3,031.20 | \$ 8.00 | \$ 2,880.00 | \$ 8.00 | \$ 2,880.00 |
| L11. | 2" GALVANIZED STEEL CONDUIT | 957.00 | LFT | \$ 10.30 | \$ 9,857.10 | \$ 9.00 | \$ 8,613.00 | \$ 9.00 | \$ 8,613.00 |
| L12. | SIGNAL SERVICE | 1.00 | EA | \$ 1,075.00 | \$ 1,075.00 | \$ 470.00 | \$ 470.00 | \$ 470.00 | \$ 470.00 |
| L13. | 1C/14 ROADWAY LOOP CABLE | 1096.00 | LFT | \$ 0.34 | \$ 372.64 | \$ 0.25 | \$ 274.00 | \$ 0.25 | \$ 274.00 |
| L14. | 2C/16 SHIELDED CABLE FOR LOOPS | 2357.00 | LFT | \$ 0.75 | \$ 1,767.75 | \$ 0.70 | \$ 1,649.90 | \$ 0.70 | \$ 1,649.90 |
| L15. | 3C/8 SIGNAL CABLE | 35.00 | LFT | \$ 1.47 | \$ 51.45 | \$ 1.30 | \$ 45.50 | \$ 1.30 | \$ 45.50 |
| L16. | 5C/14 SIGNAL CABLE | 750.00 | LFT | \$ 1.01 | \$ 757.50 | \$ 0.90 | \$ 675.00 | \$ 0.90 | \$ 675.00 |
| L17. | 7C/14 SIGNAL CABLE | 105.00 | LFT | \$ 1.15 | \$ 120.75 | \$ 1.10 | \$ 115.50 | \$ 1.10 | \$ 115.50 |
| L18. | LOOP DETECTOR, DELAY AMPLIFIER, 2 CHANNEL | 4.00 | EA | \$ 240.37 | \$ 961.48 | \$ 300.00 | \$ 1,200.00 | \$ 300.00 | \$ 1,200.00 |
| L19. | MISC. EQUIPMENT FOR TRAFFIC SIGNALS | 1.00 | LS | \$ 2,000.00 | \$ 2,000.00 | \$ 1,200.00 | \$ 1,200.00 | \$ 1,200.00 | \$ 1,200.00 |
| L20. | SIGNS, LANE USE CONTROL | 4.00 | SFT | \$ 10.28 | \$ 41.12 | \$ 14.00 | \$ 56.00 | \$ 14.00 | \$ 56.00 |
| L21. | REMOVAL OF EXISTING STRAIN POLES AND EQUIPMENT | 1.00 | LS | \$ 2,000.00 | \$ 2,000.00 | \$ 1,500.00 | \$ 1,500.00 | \$ 1,500.00 | \$ 1,500.00 |
| A1. | 15" X 30" STEEL STRAIN POLE, WITH FOUNDATION ANCHOR BOLTS | 1.00 | EA | \$ 3,431.11 | \$ 3,431.11 | \$ 3,690.00 | \$ 3,690.00 | \$ 3,690.00 | \$ 3,690.00 |
| A2. | 1-WAY 3 SECTION (12" Red, 12" Amber, 12" Green) SIGNAL INDICATION | 2.00 | EA | \$ 433.65 | \$ 867.30 | \$ 400.00 | \$ 800.00 | \$ 400.00 | \$ 800.00 |
| A3. | 1-WAY 3 -SECTION (12" Red, 12" Amber Arrow, 12" Green Arrow) SIGNAL INDICATIONS | 1.00 | EA | \$ 455.45 | \$ 455.45 | \$ 430.00 | \$ 430.00 | \$ 430.00 | \$ 430.00 |
| A4. | HANDHOLES | 5.00 | EA | \$ 549.44 | \$ 2,747.20 | \$ 600.00 | \$ 3,000.00 | \$ 600.00 | \$ 3,000.00 |
| A5. | DETECTOR HOUSING | 6.00 | EA | \$ 361.18 | \$ 2,167.08 | \$ 460.00 | \$ 2,760.00 | \$ 460.00 | \$ 2,760.00 |
| A6. | SPAN, CATENARY AND FITTINGS | 1.00 | EA | \$ 681.93 | \$ 681.93 | \$ 1,250.00 | \$ 1,250.00 | \$ 1,250.00 | \$ 1,250.00 |
| A7. | DISCONNECT HANGERS | 1.00 | EA | \$ 175.34 | \$ 175.34 | \$ 185.00 | \$ 185.00 | \$ 185.00 | \$ 185.00 |
| A8. | SAW SLOT FOR ROADWAY LOOP & SEALER | 874.00 | LFT | \$ 8.42 | \$ 7,359.08 | \$ 8.00 | \$ 6,992.00 | \$ 8.00 | \$ 6,992.00 |
| A9. | 2" GALVANIZED STEEL CONDUIT | 587.00 | LFT | \$ 10.30 | \$ 6,046.10 | \$ 9.00 | \$ 5,283.00 | \$ 9.00 | \$ 5,283.00 |
| A10. | 1C/14 ROADWAY LOOP CABLE | 2278.00 | LFT | \$ 0.26 | \$ 592.28 | \$ 0.25 | \$ 569.50 | \$ 0.25 | \$ 569.50 |
| A11. | 2C/16 SHIELDED CABLE FOR LOOPS | 699.00 | LFT | \$ 0.75 | \$ 524.25 | \$ 0.70 | \$ 489.30 | \$ 0.70 | \$ 489.30 |
| A12. | 5C/14 SIGNAL CABLE | 264.00 | LFT | \$ 0.95 | \$ 250.80 | \$ 0.90 | \$ 237.60 | \$ 0.90 | \$ 237.60 |
| A13. | 7C/14 SIGNAL CABLE | 63.00 | LFT | \$ 1.15 | \$ 72.45 | \$ 1.10 | \$ 69.30 | \$ 1.10 | \$ 69.30 |
| A14. | LOOP DETECTOR, DELAY AMPLIFIER, 1 CHANNEL | 6.00 | EA | \$ 240.37 | \$ 1,442.22 | \$ 270.00 | \$ 1,620.00 | \$ 270.00 | \$ 1,620.00 |
| A15. | MISC. EQUIPMENT FOR TRAFFIC SIGNALS | 1.00 | LS | \$ 800.00 | \$ 800.00 | \$ 400.00 | \$ 400.00 | \$ 400.00 | \$ 400.00 |
| A16. | SIGNS, LANE USE CONTROL | 3.00 | SFT | \$ 10.28 | \$ 30.84 | \$ 14.00 | \$ 42.00 | \$ 14.00 | \$ 42.00 |
| A17. | REMOVAL OF EXISTING STRAIN POLES AND EQUIPMENT | 1.00 | LS | \$ 800.00 | \$ 800.00 | \$ 600.00 | \$ 600.00 | \$ 600.00 | \$ 600.00 |

PROJECT: West Jefferson Blvd.
Phase I & II
DATE: May 1, 1996

RES. NO.: 6423-96
B.O. NO.:

ENGINEER'S ESTIMATE

BIDDER:

BROOKS CONSTRUCTION

BIDDER:

WAYNE ASPHALT

| ITEM NO. | ITEM | PLAN QUANTITY | UNIT | UNIT COST (\$) | AMOUNT (\$) | UNIT COST (\$) | AMOUNT (\$) | UNIT COST (\$) | AMOUNT (\$) |
|---------------------|------------------------------------|---------------|------|----------------|-------------|---------------------|---------------------|-------------------|----------------|
| G1. | 1C/14 ROADWAY LOOP CABLE | 2544.00 | LFT | \$ 0.26 | \$ 661.44 | \$ 0.25 | \$ 636.00 | \$ 0.25 | \$ 636.00 |
| G2. | SAW SLOT FOR ROADWAY LOOP & SEALER | 656.00 | LFT | \$ 8.42 | \$ 5,523.52 | \$ 8.00 | \$ 5,248.00 | \$ 8.00 | \$ 5,248.00 |
| TOTAL: \$885,437.78 | | | | | | TOTAL: \$866,561.17 | TOTAL: \$897,763.99 | | |
| | | | | | | % over % under | FALSE 2.13% | % over % under | 1.39% FALSE |

**CONTRACT #6423-96
JEFFERSON BLVD.: PHASE I & II
RANDALL ROAD TO ARDMORE AVENUE
CREDIT BOND**

BOARD ORDER #163-93

WORK ORDER #11092

THIS CONTRACT made and entered into in triplicate this 15 day of MAY, 1996, by and between BROOKS CONSTRUCTION CO., INC. , herein called CONTRACTOR, and the City of Fort Wayne, Indiana, an Indiana Municipal Corporation, acting by and through the Mayor and the Board of Public Works, herein called OWNER;

WITNESSETH, that the CONTRACTOR and the OWNER, for the considerations hereinafter named, agree as follows:

ARTICLE 1: SCOPE OF WORK

CONTRACTOR shall furnish all labor, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary for the following:

JEFFERSON BLVD. : FROM RANDALL ROAD TO ARDMORE AVENUE
WITH SIGNAL SYSTEM UPGRADING, STREET LIGHTING, PAVEMENT WIDENING
FOR TURN LANES, PAVEMENT RESURFACING, CURBS ALONG A SECTION OF
ROADWAY IN FRONT OF BUSINESSES, SHOULDER GRADING, STORM SEWERS
AND RESTORATION.

All according to Res. No. 6423-96 and do everything required by this contract and the other documents constituting a part hereof.

ARTICLE 2: THE CONTRACT SUM

The OWNER shall pay CONTRACTOR for the performance of the contract the unit price sum of \$866,561.17. In the event the amount of work is increased or decreased by OWNER, the contract sum shall be increased or decreased according to the unit price schedule set forth in the CONTRACTOR's Proposal.

ARTICLE 3: PROGRESS PAYMENTS AND RETAINAGE

The CONTRACTOR may submit requests for payments no more often than every thirty (30) days for work performed and accepted under the contract. If the contractor is in compliance with the provisions of the contract, the Board will make payments for such work performed and completed. However, in any such case, the Board will retain five (5) percent (5%) of the total amount owing to insure satisfactory completion of the contract and to insure Contractor's compliance with the E.B.E. Rider attached to the contract. Payments to the Contractor are not to exceed 90% of the total contract amount until the Owner has verified that the Contractor has made good faith efforts to attain the E.B.E. goal stipulated in the E.B.E. Rider attached hereto.

If the contract is in excess of \$100,000, the contract will be subject to the standard Board of Public Works escrow agreement. However, payment of the final 10% of the total contract amount will be dependent upon good faith efforts to comply with the E.B.E. Rider, and subject to appropriate reduction in the event of non-compliance, as provided in paragraph 6 of the E.B.E. Rider attached hereto.

ARTICLE 4: ACCEPTANCE AND FINAL PAYMENT

Final payment shall be due at the time the work is fully completed and accepted and the contract, including the E.B.E. Rider, is fully performed. Payments to the Contractor are not to exceed 90% of the total contract amount until the Owner has verified that the Contractor has made good faith efforts to attain the E.B.E. goal stipulated in the E.B.E. Rider attached hereto.

Upon filing of a Completion Affidavit by the CONTRACTOR that the work is ready for final inspection and acceptance, the Board of Public Works will direct the Engineering Department of the OWNER to promptly make such inspection and will direct the Contract Compliance Department of the OWNER to make a final recommendation on whether the CONTRACTOR made good faith efforts to attain the E.B.E. goal stipulated in the E.B.E. Rider.

When the Engineering Department finds the work acceptable under the contract, and the contract is fully performed, it shall so inform the Board of Public Works. Likewise, when the Contract Compliance Department determines that the CONTRACTOR'S efforts constitute good faith efforts to attain the E.B.E. goal as agreed in the E.B.E. Rider, it shall so inform the Board of Public Works through an E.B.E. Compliance Final Report.

Upon receiving both the Engineering Department's and the Contract Compliance Department's recommendations, the Board of Public Works shall issue a final certificate stating the work provided for in this Contract has been completed and accepted, and further stating that the E.B.E. Rider goal has been met. Thereupon, the entire balance of the Contract sum shall be due and payable to the CONTRACTOR; provided only that the CONTRACTOR shall first furnish OWNER, if requested to do so, satisfactory evidence that all persons who have supplied labor, material or equipment for the work have been fully paid, and all required manpower utilization reports for this project have been submitted.

In the event that the Board of Public Works determines that good faith compliance with the E.B.E. Rider has not occurred, appropriate reduction in the final payment will be made, pursuant to paragraph 6 of the E.B.E. Rider attached hereto. Said amount shall be added to the City of Fort Wayne E.B.E. Bond Guarantee Fund and contractor agrees to accept the reduced amount as full payment under the terms of his/her contract.

ARTICLE 5: WORKMEN'S COMPENSATION ACT

The CONTRACTOR will furnish immediately a certificate from the Industrial Board of the State of Indiana, that he has complied with the Workmen's Compensation Act in accordance with Statutes of the State of Indiana and Ordinances of the City of Fort Wayne.

Any judgment rendered against the City of Fort Wayne in any suits for damages for injury to real or personal property, or for any injury sustained by any person growing out of any act or doing of Contractor, or its agents, employees or workmen or any judgment of any court or award or any Board of Arbitrators or of the Industrial Board of the State of Indiana rendered against the City of Fort Wayne in any suit or claim arising under said Workmen's Compensation for accidental injuries or death suffered by his employees or the employees of any Subcontractor or Subcontractors in the course of their employment, when notice of the pendency of such suit, hearing or arbitration shall have been given said CONTRACTOR, shall be conclusive against CONTRACTOR as to amount, liability and all other things pertaining thereto; it being the intent of the parties hereto that CONTRACTOR indemnify and hold harmless OWNER in the premises.

ARTICLE 6: NONDISCRIMINATION OF LABOR

The CONTRACTOR further agrees to be bound by Section 15-13 (as amended), of the Code of the City of Fort Wayne, Indiana of 1974, passed by the Common Council of the City of Fort Wayne, Indiana as General Ordinance No. G-34-78 (as amended) on December 12th, 1978. The successful bidder shall file a Manpower Utilization Report for this project with the Compliance Office within ten (10) days after completion of construction or upon request of the Office of Compliance.

ARTICLE 7: PREVAILING OR COMMON WAGE SCALE

The CONTRACTOR agrees to pay, and also requires of his subcontractors that they pay wage rates on the work covered by this contract which shall not be less than the prescribed scale of wages as determined pursuant to the Statutes of the State of Indiana, and the Ordinances of the City of Fort Wayne according to the applicable wage scale as included in the bid documents.

ARTICLE 8: COMPONENT PARTS OF THIS CONTRACT

The following documents are as fully a part of the contract as if hereto attached or herein repeated:

- a. Advertisement for Bids, for Resolution No. 6423-96.
- b. Instructions to Bidders for Resolution No. 6423-96.
- c. Contractor's Proposal Dated 1 MAY 1996.
- d. Ft. Wayne Street Engineering Drawings accompanying bid packet for Resolution No. 6423-96.
- e. Supplemental Specifications accompanying bid packet for Resolution No. 6423-96.
- f. Workmen's Compensation Act, Statutes of the State of Indiana and Ordinances of the City of Fort Wayne.
- g. Non-Discrimination of Labor, General Ordinance No. G-34-78 (as amended).
- h. Prevailing or Common Wage Scale.
- i. Performance and Guaranty Bond.
- j. Labor and Material Payment Bond.
- k. Right-of-Way Cut Permit.
- l. Comprehensive Liability Insurance Coverage.
- m. Minority/Female Employment Hourly Utilization
- n. E.B.E. Rider

ARTICLE 9: GUARANTEE OF WORKMANSHIP

At the time of execution of this contract, the CONTRACTOR shall furnish a Performance and Guaranty Bond in favor of the City of Fort Wayne in the amount of the total value of the materials supplied and/or work performed under the terms of this contract. The said bond shall ensure the completion of the work covered hereunder and shall guarantee the materials and workmanship for a period of TWO (2) YEARS following written acceptance of the work by the OWNER.

ARTICLE 10: INDEMNITY

CONTRACTOR shall furnish to OWNER, within ten (10) days of the date hereof, a certificate from an insurer acceptable to OWNER showing personal injury and property damage insurance, in force and issued in connection with the work to be performed under this Contract, in amounts satisfactory to OWNER and in accordance with the Statutes of the State of Indiana.

ARTICLE II: ADJUSTMENTS OF DISPUTES

All questions or controversies which may arise between the CONTRACTOR and the OWNER under the provisions of this Contract shall be subject to the decision of the Director of Public Works of the OWNER, and his decision shall be final and conclusive upon the parties.

Provided, however, no changes in the plans, specifications, or other phases of the work covered by this Contract will be permitted except on prior written authorization by the Board of Public Works.

ARTICLE 12:

The CONTRACTOR agrees to complete the work specified in the contract by **90 CALENDAR DAYS** after having been ordered by the OWNER to commence work under this contract.

ARTICLE 13: COUNCILMANIC APPROVAL

This Agreement, although executed on behalf of the OWNER by the Mayor and Board of Public Works of the City of Fort Wayne, Indiana, shall not be binding upon the OWNER unless and until the same shall have been ratified and approved by the Common Council of the City of Fort Wayne, Indiana, and should said Common Council fail to approve the same within ninety (90) days after the date hereof, then this Contract shall be and become wholly void.

ARTICLE 14:

This contract is governed by Laws of the State of Indiana.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first above written.

CONTRACTOR: Brooks Const. Co., Inc.

BY:

Andrew F. Brooks

Vice President

BY:

Dawn E. Wilson

Secretary

CITY OF FORT WAYNE, INDIANA

BY:

Paul Helmke, Mayor

BOARD OF PUBLIC WORKS

Linda Buskirk
Linda Buskirk
Chairman

C. James Owen
C. James Owen
Member

Terrance P. McCaffrey
Terrance P. McCaffrey
Member

ATTEST:

Patricia J. Crick
Patricia J. Crick
Clerk

ACKNOWLEDGEMENT

STATE OF INDIANA:

SS:

COUNTY OF ALLEN:

BEFORE ME, a Notary Public, in and for said County and State, this 14th day of May, 1996, personally appeared the within named Andrew F. Brooks/Dawn E. Wilson who, being by me first duly sworn upon their oaths, say that they are the Vice Pres & Secretary of Brooks Construction Co., Inc., and as such duly authorized to execute the foregoing instrument and acknowledged the same as the voluntary act and deed of said Company for the uses and purposes therein set forth.

Sara R Boardman
NOTARY PUBLIC

Sara R. Boardman
(Type or print name of notary)

MY COMMISSION EXPIRES: 3-22-99

STATE OF INDIANA)
) SS:
COUNTY OF ALLEN)

IN WITNESS WHEREOF, hereunto subscribed my name, affixed my official seal.

Carolyn S. Newport
Notary Public, State of Indiana
Allen County
My Commission Expires 06/21/99

Garylyn S. Neupair
NOTARY PUBLIC

Type or Print Name of Notary

My Commission Expires: _____

Approved by the Common Council of the City of Fort Wayne on
day of _____, 19__.

Special Ordinance No. _____.

E.B.E. RIDER

THIS AGREEMENT made and entered into by and between the CITY OF FORT WAYNE, hereinafter referred to as "Owner", and BROOKS CONSTRUCTION CO., INC., hereinafter referred to as "Contractor",

WITNESSETH:

WHEREAS, Contractor is the apparent low bidder on construction project commonly referred to as the JEFFERSON BLVD.: PHASE I & II RANDALL ROAD TO ARDMORE AVE. which project was bid under Resolution Number 6423-96; and

WHEREAS, Contractor agrees that the goal for qualified Emerging Business Enterprises, hereinafter sometimes referred to as "E.B.E.'s" as subcontractors on this project is 10 % of the contract amount; and

WHEREAS, Owner has, pursuant to Executive Order 90-01 (as amended 12/19/91), adopted a goal of at least 10% of the contract amount to Emerging Business Enterprises as defined under said Executive Order; and

WHEREAS, said Executive Order states:

"Section 2, Paragraph C. Each contractor shall be required to make a good faith effort to subcontract 10% of the contract amount to Emerging Business Enterprises on each construction contract he/she is awarded. In the event a contractor is unable to subcontract 10% of the contract amount or secure the services of an Emerging Business Enterprise, he/she will be required to submit a completed Request for Waiver form on which he/she will provide a written description of the efforts taken to comply with the participation goals."

NOW, THEREFORE, in consideration of the foregoing and of the mutual agreements hereinafter contained, the sufficiency of which consideration is hereby acknowledged, the parties hereto agree as follows:

1. Conditional Award: Subject to approval by the Common Council of the City of Fort Wayne as stipulated in the construction contract to which this Rider is attached, Owner awards the construction contract to the Contractor.

2. E.B.E. Retainage Requirements: If the contractor is in compliance with the provisions of the construction contract to which this Rider is attached, the Owner will make payments for such work performed and completed. However, in any such case, the Owner will retain five percent (5%) of the total amount owing to insure satisfactory completion of the contract and to insure contractor's compliance with this E.B.E. Rider. Upon final inspection and acceptance of the work, and determination by the Fort Wayne Board of Public Works that the contractor has made a good faith effort to subcontract 10 % of the contract amount to emerging business enterprises, the contractor will be paid in full.

In the event there is a determination that good faith compliance with this E.B.E. Rider has

not occurred, appropriate reduction in the final payment pursuant to paragraph 6 of this E.B.E. Rider will be made.

If the contract is in excess of \$100,000, the contract will be subject to the standard Board of Public Works escrow agreement. However, payments to the CONTRACTOR are not to exceed 90% of the total contract amount until the OWNER has verified that the CONTRACTOR has made good faith efforts to attain the E.B.E. goal stipulated in this E.B.E. Rider. Payment of the final 10% of the total contract amount will be dependent upon good faith efforts to comply with this E.B.E. Rider, and subject to reduction in the event of non-compliance as provided in paragraph 6 of this E.B.E. Rider.

3. Request for Waiver: If at the time final payment application is made, contractor has not attained the 10 % E.B.E. goal, contractor shall file with the final payment application a "Request for Waiver". Said Request for Waiver shall contain a written description of the efforts taken by Contractor to attain the 10 % E.B.E. goal.

4. Determination of Waiver Requests: The Contract Compliance Department of the City of Fort Wayne shall examine all Requests for Waiver to determine if Contractor's efforts constitute good faith efforts to attain such goal and shall submit recommendations concerning said Requests for Waiver for the final determination of the Board of Public Works of the City of Fort Wayne.

5. Good Faith Per Se. In any case, a Contractor shall be deemed to have made good faith efforts at compliance where E.B.E.'s have been subcontracted for every sub-contract for which there are qualified E.B.E.'s available.

6. Consequence of Non-Compliance: In the event the Board of Public Works approves a recommendation that contractor failed to make good faith efforts at compliance, the contract shall be reduced by the amount calculated as the difference between 10 % and the percentage level met. Said amount shall be added to the City of Fort Wayne E.B.E. Bond Guarantee Fund and contractor agrees to accept the reduced amount as full payment under the terms of his/her contract.

7. Waiver Approved: In the event the Board of Public Works determines that a good faith effort to comply with this E.B.E. Rider has been made, the contract shall not be reduced, and the balance owing to the contractor shall be paid in full.

IN WITNESS WHEREOF, the parties have executed this E.B.E. Rider this 15 day of MAY, 1996

By: Brooks Construction Co., Inc.

Contractor

Andrew F. Brooks, VP

By:

Board of Public Works

Linda Buskirk

Linda Buskirk
Chairman

C. James Owen

C. James Owen
Member

Terrance P. McCaffrey
Terrance P. McCaffrey
Member

ATTEST:

Patricia J. Crick
Patricia J. Crick
Clerk

Read the first time in full and on motion by Hall
and duly adopted, read the second time by title and referred to the
Committee on City of Fort Wayne (and the City Plan Commission
for recommendation) and Public Hearing to be held after due legal notice, at
the Common Council Conference Room 128, City-County Building, Fort
Wayne, Indiana, on _____, 19____, the _____ day of _____
M., E.S.T.

DATED: 5-28-96

Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

Read the third time in full and on motion by Bender
and duly adopted, placed on its passage. PASSED LOST
by the following vote:

| | AYES | NAYS | ABSTAINED | ABSENT |
|-------------|----------|------|-----------|----------|
| TOTAL VOTES | <u>7</u> | | | |
| BENDER | <u>✓</u> | | | |
| CRAWFORD | <u>✓</u> | | | |
| EDMONDS | | | | <u>✓</u> |
| HALL | <u>✓</u> | | | |
| HAYHURST | <u>✓</u> | | | |
| HENRY | <u>✓</u> | | | |
| LUNSEY | | | | <u>✓</u> |
| RAVINE | <u>✓</u> | | | |
| SCHMIDT | <u>✓</u> | | | |

DATED: 6-11-96

Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne,
Indiana, as (ANNEXATION) (APPROPRIATION) (GENERAL)

(SPECIAL)

(ZONING)

ORDINANCE

RESOLUTION NO.

5-38-96

on the 11th

day of June

19 96

ATTEST

Sandra E. Kennedy

SANDRA E. KENNEDY, CITY CLERK

(SEAL)

DD Schmidt

PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on
the 13th day of June, 19 96,
at the hour of 3:00 o'clock P, M., E.S.T.

Sandra E. Kennedy
SANDRA E. KENNEDY, CITY CLERK

Approved and signed by me this 17th day of June,
19 96, at the hour of 10:00 o'clock A M., E.S.T.

Paul Heimke
PAUL HEIMKE, MAYOR

BILL NO. S-96-05-15

REPORT OF THE COMMITTEE ON
PUBLIC WORKS
MARTIN A. BENDER - CLETUS R. EDMONDS - CO-CHAIR
ALL COUNCIL MEMBERS

WE, YOUR COMMITTEE ON PUBLIC WORKS TO WHOM WAS
REFERRED AN (ORDINANCE) (~~RESOLUTION~~) approving contract #6423-96
between Brooks Construction Co., Inc. and the City of Fort Wayne, Indiana,
in connection with the Board of Public Works

HAVE HAD SAID (ORDINANCE) (~~RESOLUTION~~) UNDER CONSIDERATION
AND BEG LEAVE TO REPORT BACK TO THE COMMON COUNCIL THAT SAID
(ORDINANCE) (~~RESOLUTION~~)

DO PASS

DO NOT PASS

ABSTAIN

NO REC

Martin A. Bender

Thomas E. Hagburn

Sebege Carvin

Thomas E. Hagburn

John N. Cuspy

John N. Cuspy

Walter Hall

DATED: 6-11-96

Sandra E. Kennedy
City Clerk